
 UNIVERSITY OF KALYANI  

                                              

    

                                                                                     

                                                                                             

Department of Works 

NOTICE INVITING E-TENDER  

Tender ID showing at http://wbtenders.gov.in : 2017_UOK_106420_1 
 
NIT No:  WD/3T-1/1888    Dated: 22.03.2017          
   
 

Separate tenders are invited by the Department of Works on behalf of University of Kalyani 
for the works mentioned in the list given below, through electronic tendering (e-tendering) 
from eligible and resourceful contractors having sufficient credential and financial capability 
for execution of works of similar nature. 
 

 
*Bidder must deposit EMD through RTGS/NEFT as per the following details: 
 

Name of the Beneficiary UNIVERSITY OF KALYANI 

Account Name UNIVERSITY OF KALYANI  GEN FUND-II  

Bank Account Number 412110210000001 

Name of the Bank BANK OF INDIA 

Name of Bank Branch KALYANI UNIVERSITY BRANCH, KALYANI 
UNIVERSITY ,  

KALYANI, NADIA PIN-741235,  
WEST BENGAL  

Phone : 033-2582 9480 
EMAIL  kalyaniuniversity.Bardhaman@bankofindia.co.in 

IFSC Code BKID0004121 

Mode of Electronic transfer RTGS/NEFT 

Sl.no Name of Work 
Amount put 
to Tender 

(Rs.) 

Earnest 
money 
deposit 
through 
Online 
mode 
(Rs.)*  

Time 
allowed 

for 
completio
n of work 

Source  
of Fund Eligibility of Contractor 

01. 

Improvement of Bituminous 
Road with Foot Path from 
International Guest House to 
Gate No.3 with connecting 
Administrative Building Main 
Entrance, University of 
Kalyani.         

1,03,00,912.00 2,06,018.00 45 days Others 

Bonafied resourceful  contractors 
having experience  of  completion  
of  similar kind of work  in  
reputed  organisation / Educational 
Institutions/Govt. offices  during  
the  last  5 financial years for a 
single contract of value not less 
than 40% of the estimated amount 
put to tender. 



available in the Bank 

 
Bidders having Bank Accounts at the above branch, may transfer the EMD 
amount from their respective bank accounts to the aforesaid bank account of the 
University. 
 
Bidder must furnish information in Form -4 for refu nd of EMD by the University 
if found unsuccessful after bid evaluation. For other details, please see the clause 
no. 6.2.v. 

 
Schedule of Dates for e-Tendering 

 

Sl. no. Activity Date & Time 

1. Publishing Date 22.03.2017 

2. Document Download start date        22.03.2017 at 17:00 Hrs. 

3. Bid submission start date 22.03.2017 at 17:30 Hrs. 

4. Bid submission end date 13.04.2017 at 17:00 Hrs. 

5. Technical Bid opening date 17.04.2017 at 12:00 Hrs. 

6. Uploading of Technical Bid Evaluation sheet To be notified later 

7. Financial Bid opening date To be notified later 

8. Uploading of Financial Bid Evaluation sheet To be notified later 
 
Note: - i) Online submission of scan details of EMD is mandatory as per Clause 6.2.V 
           ii) It is advisable to submit EMD through NEFT/RTGS before the last date & time of tender  
               submission. 

 
1. General Guidance for e-tendering :  

 
In the event of e-tendering, intending bidder may download the tender documents from 
the website : http://wbtenders.gov.in directly with the help of Digital Signature 
Certificate(DSC) or from the University of Kalyani’s website www.klyuniv.ac.in  
 

2. Registration of Contractors :  
Tenderers willing to take part in the process of e-tendering are required to obtain Digital 
Signature Certificate (DSC) from any authorized Certifying Authority (CA) under CCA, 
Govt of India. (viz. Safescrypt, nCode Solution, e-Mudhra, TCS, MTNL, IDRBT ) DSC 
is given as a USB e-Token. After obtaining the Class II or III Digital Signature 
Certificate (DSC) from the approved CA they are required to register the fact of 
possessing the Digital Signature Certificates through the registration system available in 
the website. 
 

3. Eligibility for participation :  
       Contractors, Registered Engineers Co-operative Societies, Consortiums and Partnership 

firms registered with the State Government and contractors of equivalent Grade / Class 
registered with Central Government / MES / Railways and contractors working in 
University for execution of civil works are eligible to participate. Joint venture firms 
are not eligible to participate. The contractors should have valid IT, VAT & 
Professional Tax Clearance Certificate. 

 
4. Collection of Tender Documents :  

Tenders are to be submitted online and intending tenderers are to download the tender 
documents from the website given in clause/point 1 above, directly with the help of the 
e-token provided. This is the only mode of collection of tender documents. Details of 



submission procedure are given below. 
 

5. Participation in one work :  
 

Any contractor can submit tenders for any works published in any particular NIT, 
depending on his credential and financial capability, details of which are given later. 
 

6. Submission of Tenders 
6.1 General process of submission 
Tenders are to be submitted online through the website stated in Clause/point 1. All the 
documents uploaded by the Tender Inviting Authority form an integral part of the 
contract. Tenderers are required to upload all the tender documents along with the other 
documents, as asked for in the tender, through the above website within the stipulated 
date and time as given in the Tender. Tenders are to be submitted in two folders at a 
time, one is Technical Proposal and the other is Financial Proposal. The tenderer shall 
carefully go through the documents and prepare the required documents and upload the 
scanned documents of originals in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid. He needs to fill up the rates of percentage in the 
BOQ, downloaded for the work, in the designated cell and upload the same in 
designated location of Financial Bid. The documents uploaded are virus scanned and 
digitally signed using the Digital Signature Certificate (DSC). Tenderers should 
specially take note of all the addendum/corrigendum related to the tender till the bid 
submission ends. Tenderers should in general upload the latest documents as part of the 
tender, however, in case of failure in uploading such documents, it will be deemed that 
they (tenderers) have taken note of such latest documents including 
addendum/corrigendum, if published till the bid submission ends. 
 

6.2 Technical Proposal 
The Technical Proposal should contain scanned copies and/or declarations in the following 
standardised formats in two covers (folders). 
 

A. Technical File (Statutory Cover) containing 
 

i. Application for Tender - (Vide Form-1) (to be submitted in “Forms” folder)  
 

ii.  Average  annual  turnover  from  contracting  business-  Scanned  copy  of 
Summary statement of average annual turnover from contracting business for a 
period of last three years 2013-2014, 2014-2015 & 2015-2016 or during the 
period since formation of the Firm, if it was set up in less than such 3- year 
period. (Vide Form-2). ). (to be submitted in “Forms” folder) 

 
iii.  Declaration of not having common interest in the same serial- (Vide Form-3). ( 

to be submitted in “Forms” folder)  
 

iv. Declaration on Notice Inviting Tender (Vide Form- 4) – to be submitted in 
“Forms” folder.  

 
v. Earnest Money Deposit (EMD) - Scanned copy of the acknowledgement issued 

by the Bank through which RTGS/NEFT was made containing UTR number 
and other relevant details. (To be submitted in “EMD” folder ). Bidders who 
have transferred the EMD amount from their respective bank accounts 
lying at Bank of India, Kalyani University branch must upload bank 
advice with Transaction ID (Debit advice) for such transaction at “EMD” 
folder. 

 
vi. Audited Annual Accounts for last three years 2013-2014, 2014-2015 & 2015-

2016  or during the period since formation of the Firm, if it was set up in less 
than such 3- year period. Bidders whose accounts are not audited must submit 



26AS for the above years as available in the official website of the Income Tax 
Department, Government of India. ( to be submitted in “Accounts” folder)  

 
vii.  Similar nature of work credential issued in favor of the agency along with 

Completion Certificate ( to be submitted in “Credential” folder ) 
 

B. My Document (Non-Statutory Cover) containing    
 

Sl.
No. Category Sub-Category Sub-Category Description 

1 Certificates Certificates 

PAN Card of the Bidder 

VAT/ CST Registration Certificate 

 

2 Company Details Company Details 1 

Trade Licence/Enlistment. 

Registration with Registrar of Companies 

Memorandum of Articles for Limited 
Companies.  

3 Credential 
Credential 1 

Similar nature of work credential issued in favor 
of the agency. 

Credential 2 Completion Certificates for similar work 

4 
Financial 
Information 

Payment Certificate 
1 

Income Tax Returns submitted for the 
Assessment year 2013-14 
 

Income Tax Returns submitted for the 
Assessment year 2014-15 
 

Income Tax Returns submitted for the 
Assessment year 2015-16 

Payment Certificate 
2 

VAT/CST Returns (of the last quarter) for the 
year 2015-16 

VAT/CST Returns (of the last quarter) for the 
year 2014-15 

VAT/CST Returns (of the last quarter) for the 
year 2013-14 

NOTE:  
1. If the company was set up less than three years ago, audited balance sheet for the 

no. of years since inception may be submitted) 
2. Addenda/Corrigenda:  if published, Contractors are to keep track of all the 

Addendum/Corrigendum issued with a particular NIT till the bid submission ends 
and in general upload the downloaded copies of the above documents and merge 
the Addenda/Corrigenda with respective NIT in the NIT folder. , however, in case 
of failure in uploading such documents, it will be deemed that they (tenderers) 
have taken note of such latest documents including addendum/corrigendum, if 
published till the bid submission ends, overriding any other terms/conditions if 
mentioned anywhere else in the concerned NIT. 

3.  Others:  Any other documents found necessary 
 
 
6.3 Financial Proposal 
     The financial proposal should contain the following document in one cover (folder). 



 
1) Bill of Quantities (BOQ): The contractor is to quote the rate online through 

computer in the space marked for quoting rate in the BOQ. (Only downloaded 
copies of the above documents are to be uploaded, virus scanned and digitally 
signed by the contractor)  

 
 

7. Eligibility Criteria 
 
Financial proposal of any contractor will come under the purview of consideration 
only if both the criteria 8(a) & 8(b) mentioned below are fulfilled. 
 

a. Bonafied resourceful outside contractors having experience of completion of 
similar type of work in Govt organisation during the last 5 financial years for a 
single contract of value not less than 40% of the estimated amount put to tender.  
 
Completion Certificate(s) submitted by the bidder should indicate the gross value 
of the 100% completed work only. Completion certificates should clearly contain 
the Name, Designation, Address and contact no of the Officer issuing the 
credential.  
 

b. Average annual turnover from contracting business as stated in clause 6.2 A(v) & 
Form-2 should be at least 50% (70% in case of consortiums) of the amount put to 
tender of the works in which the contractor intends to participate.  
 

c. The bidder or any of their constituent partners shall neither have abandoned any 
work nor have any of their contracts been rescinded during the last 5 years. Such 
abandonment or recession will be considered as disqualification towards eligibility. 

 
d. Non-submission of relevant documents under online mode may attract rejection of 

tender. 
 

e. Bidder having non-compliance of requisite terms and conditions as stipulated by 
the University of Kalyani in earlier repair/ replacement/ renovation and / or 
construction works or completion of earlier works of the said nature entrusted by 
the University of Kalyani with dissatisfaction of the University authority may be 
considered by the University as disqualification for qualifying the proposed works 
for which the above tender has been made. 
 

f. Tender issuing authority may relax stipulations contained in clauses above in 
exceptional cases, in the interest of culminating / maturing tender process at the 
first call, subject to satisfaction of that authority on the competency of the bidder(s) 
for which such relaxation has been made, upon recording reasons of such 
relaxation.  

 
g. Further, contractors who were declared black listed and/or insolvent by any Govt. 

Concern/any Institutions in the Country substantially financed by the Government 
are not eligible to participate in the current tender. 

 
 

8. OTHER RELEVANT ISSUES 
 

8.1 Completion Certificate  
 

i. Completion Certificates for fully (100%) completed works during the current year 
and last five financial years will only be accepted. Certificates issued for partly 
completed works will not be considered.  



ii. Completion Certificate of work executed in other Departments of State 
Government or organizations, like Public Works & Public Works (Roads) 
Department, Public Health Engineers Department, Irrigation  &  Waterways 
Department  and various  other  State Government Departments, Zilla Parishads, 
Universities, West Bengal Housing Infrastructure Development Corporation 
Limited (WBHIDCO), West  Bengal State Electricity Distribution  Company 
Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA), 
Kolkata Metropolitan Water Sanitation Authority (KMW&SA), Kolkata 
Municipal Corporation (KMC), Hooghly River Bridge Commissioner (HRBC); 
Engineering Departments of Central Government and Organization, like 
Railways, CPWD; and companies owned or managed by the State Government, 
i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia 
Engineering Ltd. may also be considered. Such Completion Certificates are to be 
issued by an officer not below the rank of Executive Engineer / Divisional 
Engineer / District Engineer / Project Manager of the other State / Central 
Government Departments / Organisations. Such certificates are further to be 
countersigned by immediate superior authority of the Issuing Authority for all 
cases other than direct State / Central Government Departments and Railways. 
 

8.2 Penalty for suppression / distortion of facts 
 

If any tenderer fails to produce the original hard copies of the documents (especially 
Completion Certificates and audited balance sheets), or any other documents on 
demand of the Tender Evaluation Committee within a specified time frame or if any 
deviation is detected in the hard copies from the uploaded soft copies or if there is 
any suppression, the tenderer will be suspended from participating in the tenders on 
e-Tender platform of the University of Kalyani for a maximum period of 3 (Three) 
years. In addition, his Earnest Money Deposit will stand forfeited to University. 
Besides, University of Kalyani may take appropriate legal action against such 
defaulting tenderer. 

 
8.3 Taxes & duties to be borne by the Contractor  

 
Income Tax, VAT, Sales Tax, Royalty, Construction Workers' Welfare Cess and 
similar other statutory levy / cess will have to be borne by the contractor and the rate 
should be quoted accordingly after consideration of all these charges.  

 
8.4 Site inspection before submission of tender  

 
Before submitting any tender, the intending tenderers should make themselves 
acquainted thoroughly with the local conditions prevailing at site by actual inspection 
of the site and taking into consideration all factors and difficulties likely to be 
involved in the execution of work in all respect including transportation of materials, 
communication facilities, climate conditions, nature of soil, availability of local 
labour and market rate prevailing in the locality etc. and no claim, whatsoever, will 
be entertained on these account afterwards. In this connection intending tenderers 
may contact the office of the University Engineer, concerned with the work between 
11.30 hours to 16.30 hours on any working day prior to date of submission of tenders.  

 
8.5 Conditional and incomplete tender  

 
Conditional and incomplete tenders are liable to summary rejection. 

 
 9. Opening and Evaluation of Tender  
 

9.1 Opening of Technical Proposal  
1. Technical proposals will be opened by the University Engineer or his authorised 



representative electronically from the website stated in Clause 1, using their 
Digital Signature Certificate.  

2. Intending tenderers may remain present if they so desire. 
3.     Cover (Folder) for Statutory Documents (vide Clause 6.2. A) Would be opened 

first and if found in order, Cover (Folder) for Non-statutory Documents (vide 
Clause 6.2. B) Will be opened. If there is any deficiency in the Statutory 
Documents, the tender will summarily be rejected. 

4.   Decrypted (transformed into readable formats) documents of the Non-statutory 
Cover will be downloaded, and handed over to the Tender Evaluation 
Committee. 

 
 

9.2 Tender Evaluation Committee (TEC)  
Committees already constituted for uploading of tender, will continue to function as 
Tender Evaluation Committee (TEC), for evaluation of Technical Proposals of the 
tenderers, until further order. 

 
9.3 Uploading of summary list of technically qualified tenderers (1st round)  

1. Pursuant  to  scrutiny  and  decision  of  the  Technical  Evaluation  Committee  
(TEC),   the summary  list  of  eligible  tenderers and the serial number of work(s)  
for  which  their Financial  Proposals be  considered  will  be uploaded in the web 
portals. 

2.   While evaluation, the Committee may summon of the tenderers and seek 
clarification / information or additional documents or original hard copy of any of 
the documents already submitted and if these cannot be produced within the 
stipulated timeframe, their proposals will be liable for rejection.  

 
9.4 Provision for appeal and its disposal  
 

1. Intending tenderer not satisfied with the decision of the Tender Evaluation 
Committee (TEC) may prefer an appeal to the Vice-Chancellor, University of 
Kalyani in writing (through facsimile / e-mail or speed post) with in two working 
days after the date of uploading of the summary list of the successful tenderers. 
Copy of such appeal should also be sent to the Tender Inviting Authority. 
 

2. The Appellate Authority of the Kalyani University will dispose such appeals by 
hearing the aggrieved tenderers as well as consulting the Tender Evaluation 
Committee and the tenderer will be communicated accordingly.  

 
9.5 Final publication of summary list of technically qualified tenderers  
 

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of 
any of the aggrieved tenderers, who may have preferred appeal, the process of 
uploading of qualified tenderers will be re-done, through issuing necessary 
corrigendum.  

 
9.6 Opening and evaluation of Financial Proposal  

1. Financial proposals of the tenderers declared technically eligible by the Tender 
Evaluation Committee will be opened electronically from the web portal stated in 
Clause/point 1 by the Tender inviting authority.  

2. The encrypted copies will be decrypted and BOQ will be opened by the Tender 
Inviting Authority.  

3. After evaluation of Financial Proposal, by the University Engineer (Inviting 
Authority) after having necessary comments from the Authority concerned with the 
work and test check to the comparative statement by the Office of the Development, 
Kalyani University, he will upload the final summary result containing inter- alia, 
name of contractors and the rates quoted by them against each item provided he is 
satisfied that the rate obtained is fair and reasonable and there is no scope of further 
lowering down of rate. 



4. However, if there is any scope for lowering down of rates in the opinion of the 
Technical Evaluation Committee(TEC) or for any other reason for which bids 
submitted by the tenderers contain lack of uniformity resulting difficulties/inability 
of the Tender Evaluation Committee to prepare Comparative Statement of rates 
quoted by bidders , TEC  may choose to declare the former  publication as semi- 
final and notify all the tenderers through  the website to attend sealed bids to be 
followed by open bids to be held at his office at  prescribed date and time, which 
will be done offline, i.e. manually, as per present procedure. 

5. After holding such bids, final summary result would have to be uploaded in the web 
portal, through corrigendum. 

6.  The Tender Accepting Authority may ask any of the tenderers to submit analysis to 
justify the rate quoted by that tenderer. 
 
9.7. Procedures to be followed when the number of technically qualified bidder(s) 
participate in any tender is less than three 
 
The University will follow the rules & Procedures as referred in G.O. No. 9754-F(Y) 
dated 03.12.2012 issued by the Finance Department, Government of West Bengal in this 
respect. 
 
10. Bid Validity  
The Bid will be valid for 90 days from the date of opening of the financial bid. 
 
11. Acceptance of Tender 
Lowest valid rate should normally be accepted. However, the Tender Accepting 
Authority does not bind himself to do so and reserves the right to reject any or all the 
tenders, for valid reasons and also reserves the right to distribute the work amongst 
more than one tenderer.  
 
11.1 Execution of Formal tender after acceptance of tender 
The tenderer, whose tender is approved for acceptance, shall within 7 (Seven) days of 
the receipt of Letter of Acceptance (LOA) to him, will have to execute ‘Formal 
Agreement’ with the Tender accepting authority of  Tender agreement which may be 
purchased on cash payment from the office of the Kalyani University concerned with 
the work. 

12. Additional Terms and Condition 
 
1. The tender will be on the basis of the Schedule of Rates and the contractors are to quote 

rate in terms of percentage higher or lower or at par which will apply to all the rates in 
the Tender Schedule irrespective of whether quantities are entered in the schedule or not 
i.e. all the items and rates as shown in the schedule with the tendered percentage increase 
or decrease will be applicable to this tender. In analysing the rates for supplementary 
items, if any, as found necessary, which are not covered by this Schedule of item and 
rates, the principles as laid down in clause 12 of the tender form in W.B.F. 
2911(ii)(Modified) in which the contract will be executed, shall be followed. 

 
2. The acceptance of the tender including the right to distribute the work between two or 

amongst more than two tenderers will rest with the competent authority without 
assigning reason thereof. The accepting authority reserves right to reject any or all 
tenders without assigning any reason thereof.  

3. The Tenderer shall have to comply with the provisions of (a) Contract labour (Regulation 
& abolition) Rules, 1970 (b) Minimum Wages Act 1948 or the modification thereof or 
any other laws relating thereto as will be in force from time to time.  

4. Department shall not entertain any claim whatsoever from the contractor for payment of 
compensation on account of idle labour on any ground including non-possession of land.  

5. No Price preference will be applicable to W.B. Govt. undertaking.  
 

6. The University shall not be held liable for any compensation due to machines becoming 



idle for any circumstances including untimely rains, other natural calamities, strike etc.  
7. Imposition of any duty / tax rules etc whatsoever of its nature (after work order / 

Commencement and completion of the work) is to be borne by the tenderer. Original 
challans of those materials, which are procured by the tenderer, may be asked to be 
submitted for verification.  

8. CESS @ 1% of the cost of construction works shall be deducted from the Gross value of 
the Bill in Terms of Finance Department order No. 853-F dated 01.02.2006. Also it is 
instructed to register his Establishment under the Act, under the competent registering 
Authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region 
concern.  

9. No mobilization / secured advance bill be allowed.  
 
10. VAT/Sales Tax, Cess, Royalty of sand, stone chips, stone metal gravel, boulders, forest 

product etc, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any are to be 
paid by the contractor. No extra payment will be made for these. The rates of supply and 
finished work items are inclusive of these.  

 
11. All working tools and plants, scaffolding, construction of vats & platforms will have to 

be arranged by the contractor at his own cost.  
 
12. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the 

work and for taking and checking measurements for which no extra payment will be 
made.  

13. The contractor should see the site of works and tender documents, drawings etc. before 
submitting tender and satisfy himself regarding the condition and nature of works and 
ascertain difficulties that might be encountered in executing the work, carrying materials 
to the site of work, availability of drinking water and other human requirements and 
security etc. 

14. The work will have to be completed within the time mentioned in the tender notice. A 
suitable work program is to be submitted by the contractor within 7(seven) days from the 
date of receipt of work order which should satisfy the time limit of completion. The 
contractor should inform in writing the name of his authorized representative at site 
within 7 (seven) days from the date of receipt of work order who will receive instruction 
of the work, sign measurement book, bills and other Govt. papers etc.  

 
15. The contractor will have to apply as per clause 5 of W.B.F. No. 2911(ii) for extension 

of time, if the work is not commenced or stopped or delayed due to non-receipt of 
departmental materials or land or due to injunction or public interference etc. No 
compensation for idle labour, establishment charge or on other reasons such as 
variation of price index etc. will be entertained.  

16. All possible precautions should be taken for the safety of the people and work force 
deployed at worksite as per safety rule in force. Contractor will remain responsible 
for his labour in respect of his liabilities under the Workmen’s Compensation Act etc. 
He must deal with such cases as promptly as possible. Proper road signs as per 
P.W.D. practice will have to be made by the contractor at his own costs while 
operating a public thoroughfare.  

 
17.     The contractor will have to maintain qualified technical employees and/or 

Apprentices at site as per requirement to be stated at the time of issuance of Work 
Order.  
 

18.      Contract may be awarded to more than one Agency if University deems fit. 
 

19.      If any extra work is required to be done, payment will be made against such extra 
works as per PWD schedule and the percentage quoted by the agency for the tendered 
schedule will be applicable on such PWD schedule. 
 



20.      Security deposit @ 10% will be deducted from the bill value of the selected agency 
and this amount will be refunded to the agency without any interest after two years 
from the date of hand over of the entire work with satisfaction to the University. 
 

21.      University may split the entire works into several phases for funds constraint or for 
other valid reasons and award the works contract phase wise to the selected 
contractor(s). 
 

22. Approval of Sample : 
Samples of all materials to be supplied by the contractor and to be used in the work shall 
have to be approved by the University Engineer and checking the quality of such 
materials shall have to be done by the concerned Department or as directed by University 
Engineer prior to utilization in the work. 
 

23. Drawings: All works shall be carried out in conformity with the drawings supplied by 
this University. The Contractor shall have to carry out all the works according to the 
submitted General Arrangement Drawing and Detail Working Drawings to be supplied 
by the University from time to time. 
 

24. Unserviceable Materials : 
The Contractor shall remove all unserviceable materials, obtained during execution at 
place as directed. The contractor shall dressed up and clear the work site after completion 
of work as per direction of the University Engineer. 
 

25.  Contractor’s risk for loss or damage:    All risk on account of railway or road carriage 
or carriage by boat including loss or damage of vehicles, boats, barges, materials or 
labour, if any, will have to be borne by the contractor without any extra claim towards 
University. 
 

26.  Idle labour & additional cost : 
Whatever may be the reason no claim on idle labour, enhancement of labour rate 
additional establishment cost, cost of Toll and hire and labour charges of tools and plants, 
railway freight ,electricity at site/camp office etc. would be entertained under any 
circumstances. 
 

27. Issue of Departmental Tools and Plants : 
All Tools and Plants required for the work will have to be supplied by the Contractor at 
his own cost; all cost of fuel and stores for proper running of the Tools and Plants must 
be borne by the Contractor. 
 

28. Testing of qualities of materials & workmanship : 
        All materials and workmanship shall be in accordance with the specifications laid down in 
the contract and also as per specification of relevant IS codes and the University Engineer 
reserves the right to test, examine and measure the materials/workmanship direct at the place of 
manufacture, fabrication or at the site of works or any suitable place. The contractor shall 
provide such assistance, instrument, machine, labour and materials as the University Engineer 
may require for examining, measuring and testing the works and quality, weight or quantity of 
materials used and shall supply samples for testing as may be selected and required by the 
University Engineer without any extra cost. Besides this, he will carry out tests from outside 
Laboratory as per instruction of The University Engineer. The cost of all such tests shall be borne 
by the agency and that must be considered during quoting rate. 
 
29. Timely completion of work : 
        All the supply and the work must have to be completed in all respects within the time 
specified in Notice Inviting Tender from the date of commencement as mentioned in work order. 
Time for completion as specified in the tender shall be deemed to be the essence of the contract. 
 
30. Rejection of materials : 



        All materials brought to the site must be approved by the University Engineer Rejected 
materials must be removed by the Contractor from the site within 24 hours of the issue of order 
to that effect. In case of non-compliance of such order, the University Engineer shall have the 
authority to cause such removal at the cost and 
expense of the contractor and the contractor shall not be entitled to claim for any loss or damage 
of that account. 
 
31. Tender Rate : 
        The contractor should note that the tender is strictly based on the rates quoted by the 
Contractor on the priced schedule of probable item of work. The quantities for various other 
items of works as shown in the priced schedule of probable items of works are based on the 
drawing and design prepared by the Department. If variations become 
necessary due to design consideration and as per actual site conditions, those have to be done by 
the contractor at the time of execution at the rate prescribed in the tender condition. No 
conditional rate will be allowed in any case. 
 
32. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which 
the other to commence work is given to the contractor. The work shall throughout 
the stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be the essence of the contract, on the part of the contractor) and the 
contractor shall pay as compensation an amount equal to one percent or such amount 
as the Vice-Chancellor (whose decision in writing shall be final) may decide, on the 
amount of the tendered amount of the whole work as shown in the tender for 
everyday that the work remains uncommented, or unfinished after the proper date. 
The contractor shall commence execution of such part of the work as may be notified 
to him within seven days or as specified from time to time from the date of the order 
for commencement for work and diligently continue such work and further, to ensure 
good progress during the execution of the work, he shall be bound in all cases in 
which the time allowed for any work exceeds one month, to complete one-fourth of 
the whole of the work before one-fourth of the whole time allowed under the contract 
has elapsed; one half of the work, before one-half of such time has elapsed, and 
three-fourth of the work before three-fourth of such time has elapsed. In the event of 
the contractor failing to comply with any of the conditions herein he shall be liable to 
pay as compensation an amount equal to one percent or such amount as the Vice-
Chancellor, (whose decision in writing shall be final) may decide on the said tendered 
cost of the whole work for everyday that the due quantity of work remains 
incomplete; PROVIDED ALWAYS that the entire amount of compensation to be paid 
under the provisions of this clause shall not exceed ten percent of the tendered 
amount of the work as shown in the tender. However University reserves the right to 
specify the time schedule phase wise for the whole works and compensation may be 
determined accordingly at the time of awarding works contract to the selected 
contractor for any delay in completion of work under every phase. 
 

33. In any case in which under any clause or clauses of this contract the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid in one sum or deducted by instalments) the University 
Engineer, on behalf of the Vice-Chancellor shall have power to adopt any of the 
following courses, as he may deem best suited to the interests of University – 

 
(a) To rescind the contract (of which rescission notice in writing to the contractor 
under the hand of the University Engineer shall be conclusive evidence ), and in 



which case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of University.  

 
(b) To employ labour paid by the University Works Department and to supply 
materials to carry out the work, or any part of the work, debiting the contractor with 
the cost of the labour and the price of the materials (of the amount of which cost 
and price a certificate of the University Engineer shall be final and conclusive 
against the contractor) and crediting him with the value of work done, in all 
respects in the same manner and the same rates as if it had been carried out by the 
contractor under the terms of his contract; the certificate of the Engineer being 
endorsed by the University Engineer as to the value of the work done shall be final 
and conclusive against the contractor.  

 
(c) To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted out of his hands, and to give it to another contractor to complete, in 
which case any expenses which Compensation for delay Action when whole of 
security deposit is forfeited may be incurred in excess of the sum which would have 
been paid to the original contractor if the whole work had been executed by him (of 
the amount of which excess the certificate in writing of the Divisional Officer shall 
be final and conclusive) shall be borne and paid by the original contractor and may 
be deducted from any money due to him by University under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or a 
sufficient part thereof.  

 
In the event of the above courses being adopted by the University Engineer, the 
contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any materials, or entered into any engagements, or 
made any advances on accounts, or with a view to the execution of the works or the 
performance of the contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 
any work therefore actually performed under this contract, unless and until the University 
Engineer will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34. In any case in which any of the powers, conferred upon the University Engineer by 

clause 3 hereof, shall have become exercisable and the same shall not be exercised, 
the non exercise thereof shall not constitute a waiver of any of the conditions thereof 
and such powers shall notwithstanding be exercisable in the event of any future case 
of default by the contractor for which by any clause or clauses hereof, he is declared 
liable to pay compensation amounting to the whole of his security deposit, and the 
liability of the contractor for past and future compensation shall remain unaffected. In 
the event of the University Engineer putting in force either of the powers (a) or (c) 
vested in him under the preceding clause he may, if he so desires, take possession of 
all or any tools, plant, materials and stores, in or upon the work, or the site thereof or 
belonging to the contractor, or procured by him and intended to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account 
at the contract rates, or in case of these not being applicable, at current market rates to 
be certified by the Engineer and endorsed by the University Engineer whose 
certificate thereof shall be final, otherwise the University Engineer may by notice in 
writing to contractor or his clerk of the works, foreman or other authorized agent 
require him to remove such tools, plant, materials or stores from the premises ( within 
a time to be specified in such notice); and in the event of the contractor failing to 



comply with any such requisition, the University Engineer may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the 
contractor and at his risk in all respects, and the certificate of the Engineer and 
endorsed by the University Engineer as to the expense of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 

 
35. If the contractor shall desire an extension of the time for completion of the works on 

the grounds of his having been unavoidably hindered in its execution, the contractor 
shall give an immediate report of such hindrance to the University Engineer in 
writing and if he shall desire an extension of time for completion of the work on the 
ground thereof he shall apply in writing to the University Engineer within 7 days of 
the date of cessation of such hindrance on account of which he desires such extension 
as aforesaid and the University Engineer shall, if in his opinion ( which shall be final 
) reasonable grounds be shown therefore, authorize such extension of time, if any, as 
may, in his opinion, be necessary or proper. 
 
 

36. On completion of the work, the contractor shall be furnished with a certificate by the 
Engineer of such completion, but no such certificate shall be given nor shall the work 
be considered to be complete until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials and 
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, 
or other parts of any building, in, upon or about which the work is to be executed, or 
of which he may have had possession for the purpose of the execution thereof, nor 
until the work shall have been measured by the Engineer whose measurements shall 
be binding and conclusive against the contractor. If the contractor shall fail to comply 
with the requirements of this clause as to removal of scaffolding, surplus materials 
and rubbish and cleaning off dirt on or before the date fixed for the completion of the 
work, the Engineer may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish, and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid ; and the contractor shall forthwith pay the amount of all 
expense so incurred, and shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 

37. No payment shall be made for works estimated to cost less than rupees one Crore, till 
after the whole of the works shall have been completed and a certificate of 
completion given. But in the case of works estimated to cost more than rupees one 
Crore, the contractor shall on submitting the bill there for be entitled to receive part 
payment proportionate to the part thereof then approved and passed by the University 
Engineer, whose certificate of such approval and passing of the sum so payable shall 
be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final payment only and 
not as payments for work actually done and competed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskilful work to be removed and taken 
away and reconstructed, or re-erected, or be considered as an admission of the due 
performance of the contract, or any part thereof, in any respect, or the accruing of any 
claim, nor shall it conclude, determine or affect in any way the powers of the 
Engineer  under these conditions or any of them as to the final settlement and 



adjustment of the accounts of otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one month of the 
date fixed for completion of the work; otherwise the Engineer’s certificate of the 
measurement and of the total amount payable for the work accordingly shall be final 
and binding on all parties. However, University has discretion to allow part payment 
for a contract involving estimated value not more than Rupees One Crore under 
special circumstances with the approval of the Vice-Chancellor. 
 

38. A bill shall be submitted by the contractor on or before the date fixed by the 
University Engineer for all work executed and the Engineer shall take or cause to be 
taken the requisite measurement for the purpose of having the same verified, and the 
claim as far as admissible adjusted, if possible, before the expiry of ten days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed 
as aforesaid the Engineer may depute a subordinate to measure up the said work in 
the presence of the contractor, whose counter-signature to the measurement list will 
be sufficient warrant, and the Engineer may prepare a bill from such list which shall 
be binding on the contractor in all respects. All the bills, after proper certifications, 
shall be submitted to the Vice-Chancellor for approval, through the University 
Engineer. 
 

39. The contractor shall submit all bills on the printed forms to be had on application at 
the office of the University Engineer, and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered in 
pursuance of those conditions, and not mentioned or provided for in the tender at the 
rates hereinafter provided for such work. 
 

      40.01. Payment due to the contractor may, if so desired by him, be made to his Bank     
           instead of direct to him, provided that the contractor furnishes to the Engineer. 
 
     40.02. An authorization in the form of a legally valid document, e.g., irrevocable  
         Power-of-attorney conferring authority on the Bank to receive payment and his own   
       acceptance of the correctness of the account made out as being due him by  
        University or his signature on the bill or other claim preferred against University,  
        before settlement by the Engineer of the account or claim by payment to the Bank. 
 

  40.03. While the receipt given by such Bank shall constitute a full and sufficient 
discharge for the payment, the contractor should, wherever possible, present his 
bills duly receipted and discharged through his Bankers. 

 
40.04. In the case of bills, which the contractor presents for payment direct and which 

are not endorsed in favour of the Bank, while efforts will be made to secure 
payment to the financing Bank, payments made to the contractor should be 
accepted as full acquaintance so far as University is concerned. As part of the 
arrangement, the financing Bank should give University a letter to this effect. 

 
40.05. The procedure will not affect the usual rights of University to deduct from 

contractor’s bills ( whether endorsed in favour of a Bank or not ) any sum due to 
University on account of penalties, over-payments, etc. on this or any other contract 



with the Vice-Chancellor of University. 
 

40.06. Nothing herein contained shall operate to create in favour of the Bank any 
rights or equities vis-a-vis the Vice-Chancellor. 
 

40. If the specification or estimate of the work, provides for the use of any special 
description of materials to be supplied from the University Engineer’s store, or if it is 
required that the contractor shall use certain stores to be provided by the Engineer 
(such materials and stores, and prices to be charged therefore as hereinafter 
mentioned being so far as practicable for the convenience of the contractor, but no so 
as in any way to control the meaning of effect of this contract specified in the 
schedule or memorandum hereto annexed), the contractor shall be supplied with such 
materials and stores as required from time to time to be used by him for the purposes 
of the contract only, and the value of the full quantity of materials and stores so 
supplied at the rates specified in the schedule or memorandum may be set off or 
deducted from any sums then due, or thereafter to become due to the contractor under 
the contract, or otherwise, or against or from the security deposit or the proceeds of 
sale thereof; if the same is held in University securities, the same or a sufficient 
portion thereof being in this case sold for the purpose. All material supplied to the 
contractor shall remain the absolute property of University and shall not on any 
account be removed from the site of the work, and shall at all times be open to 
inspection by the Engineer. Any such materials unused and in perfectly good 
condition at the time of the completion or determination of the contract shall be 
returned to the Engineer’s store if by a notice in writing under his hand he shall so 
require; but the contractor shall not be entitled to return any such materials unless 
with such consent, and shall have no claim for compensation on account of any such 
materials so supplied to him as aforesaid being unused by him, or for any wastage in 
or damage to any such materials. 
 

41. The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner, and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the designs, drawing, and instructions in 
writing relating to the work signed by the Engineer and lodged in his office, and to 
which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he so requires, be entitled at his own expense to make or cause to be made copies of 
the specifications, and of all such designs, drawings and instructions as aforesaid. 
 
 

42. Engineer shall have power to make any alterations in, omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions that 
may appear to him to be necessary or advisable during the progress of the work and 
the contractor shall be bound to carry out the work in accordance with any instruction 
which may be given to him in writing signed by the Engineer and such alteration, 
omission, additions or substitutions shall not invalidate the contract but shall be 
deemed to have formed as work included in the original tender and any altered, 
additional or substituted work which the contractor may be directed to do in the 
matter above specified as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work and the 
same rates, if any, may be specified in the tender for the main work. The time for the 
completion of the work shall be extended in proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of the 
Engineer shall be conclusive as to such proportion. And if the altered, additional or 
substituted work includes any class of work, for which no rate is specified in this 



contract, then such class of work shall be carried out at the rates entered in the 
Schedule of rates brought out by the PWD of the district, which was in force at the 
time of the acceptance of the contract minus/plus the percentage which the total 
tendered amount bears to the estimated cost of the entire work put to tender, and if 
the altered, additional or substituted work is not entered in the said schedule of rates 
payment thereof shall be made by the Engineer by determining the rates on analysis 
worked out from (a) the basic rates of materials and labour provided in the current 
Schedule of rates or (b) the current market rates of materials and labour when even 
basic rates for the work are not available in the schedule. In cases when such rates are 
determined on analysis by the Engineer under (a) above, the stipulated percentage 
above or below Schedule of rates as provided in the contract shall also apply and in 
case of rates worked out on analysis under (b) above payment shall be made at the 
rates so determined without application or the said stipulated percentage. In the event 
to any dispute regarding rates determined on analysis for any altered, additional or 
substituted work under this clause, the decision of the Vice-Chancellor shall be final 
and binding.  
 

43. If at any time after the commencement of work the Vice-Chancellor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be 
carried out, the Engineer shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment or compensation whatsoever on account of any 
profit or advantage which he might have derived from the execution of the work in 
full, but which he did not derive in consequence of the full amount of the work not 
having been carried out; neither shall he have any claim for compensation by reason 
of any alterations having been made in the original specifications, drawings, designs 
and instructions which shall involve any curtailment of the work as originally 
contemplated. 
 

44. If it shall appear to the Engineer or his subordinate in charge of the work, that any 
work has been executed with unsound, imperfect, or unskilful workmanship, or with 
materials of any inferior description, or that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contracted 
for, or otherwise not in accordance with the contract, the contractor shall on demand 
in writing from the Engineer specifying the work, materials or articles complained of 
notwithstanding that the same have been inadvertently passed, certified and paid for, 
forthwith rectify, or remove and reconstruct the work so specified and provide other 
proper and suitable materials or articles at his own proper charge and cost; and in the 
event of his failing to do so within a period to be specified by the Engineer in his 
demand aforesaid, then contractor shall be liable to pay compensation at the rate of 
one per cent, on the amount of the estimate for everyday not exceeding ten days, 
while his failure to do so shall continue and in the case of any such failure the 
Engineer may rectify or remove, and re-execute the work or remove and replace with 
others, the materials or articles complained of as the case they may be at the risk and 
expense in all respects of the contractor. 
 

45. All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer and his 
subordinates and the contractor shall at all times during the usual working hours, and 
at all other times at which reasonable notice of the intention of the Engineer or his 
subordinate to visit the works shall have been given to the contractor, either himself 
be present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose. Orders given to the contractor’s agent 
shall be considered to have the same force as if they had been given to the contractor 
himself. 
 



46. The contractor shall give not less than five days’ notice in writing to the Engineer or 
his subordinate in charge of the work before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured, and 
correct dimensions thereof be taken before the same is so covered up or placed 
beyond the reach of measurement and shall not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer or his 
subordinate in charge of the works and if any work shall be covered up or placed 
beyond the of reach of measurement without such notice having been given or 
consent obtained, the same shall be uncovered at the contractor’s expense, or in 
default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 

If the contractor or his workman or servants or authorized representative shall break, deface, 
injure or destroy any part of a building, in which they may be working or any building, road, 
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, 
tree grass or grassland or cultivated ground contiguous to the premises on which the work or 
any part of it is being executed, or if any damage shall happen to the work from any cause 
whatsoever or any imperfections become apparent in it at any time whether during its 
execution or within a period of three years after issuance of a certificate of its completion by 
the Engineer, the contractor shall make the same good at his own expense, or in default, the 
Engineer may cause the same to be made good by other workmen and deducted the expense ( 
of which the certificate of the Engineer shall be final) from any sums, whether under this 
contract or otherwise, that may be then, or at any time thereafter become due to contractor by 
the University or from his security deposit, or the proceeds of sale thereof, or of a sufficient 
portion thereof and if the cost, in the opinion of the Engineer ( Which opinion shall be final 
and conclusive against the contractor) of making such damage or imperfections good shall 
exceed the amount of such security deposit and /or such sums, it shall be lawful for the 
University to recover the excess cost from the contractor in accordance with the procedure 
prescribed by any law for the time being in force. The security deposit of the contractor shall 
not be refunded before the expiry of three years after the issuance of the certificate, final or 
otherwise, of completion of work by the Engineer provided that the work shall not be 
deemed to have completed unless the “Final Bill” in respect thereof shall have been passed 
and certified for payment by the Engineer. Provided further that the Engineer shall pass the 
“Final Bill” and certify thereon, within a period of forty five days with effect from the date 
of submission thereof by the contractor, the amount payable to the contractor under this 
contract and shall also issue a separate certificate of completion of work to the contractor 
within the said period of forty five days. The certificate of Engineer whether in respect of the 
amount payable to the contractor against the “Final Bill” or in respect of completion of work 
shall be final and conclusive against the Contractor. However, the security deposit of the 
contractor held with the University under the provisions of Clause 1 hereof shall be 
refundable to the contractor in the manner provided hereunder:- 
Security deposit shall be refunded to the Contractor on expiry of two years after the issuance 
of certificate of completion of work; 
 
 Explanation: 
 
The word ‘work’ means and includes road work, bridge work, building work, sanitary and 
plumbing work, electrical work and/ or any other work contemplated within the scope and 
ambit of this contract. The work may be of original or special repair in nature or a 
combination thereof, or of original or special repair in nature in combination with the work 
(s) or repair and /or maintenance in nature; provided that in respect of the work of repair or 
maintenance in nature or a combination thereof, the words three years wherever appearing in 
this clause shall be deemed to be one year and in which case the security deposit of the 
contractor held with the University under the provision of Clause 1 hereof shall be 
refundable to the contractor or expiry of one year after the issuance of certificate of 
completion of work by the Engineer. 



 
47. The contractor shall supply at his own cost materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer’s stores), 
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary work requisite or proper for the execution of the work whether original 
altered or substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not, or which may 
necessary for the purpose of satisfying or complying with the requirements of the 
Engineer (as to any matter as to which under these conditions he is entitled to be 
satisfied, or which) he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number 
of persons with the means and materials necessary for the purpose of setting out 
works, and counting, weighing and assisting in the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing the 
same may be provided by the Engineer at the expense of the contractor and the 
expenses may be deducted from any money due to the contractor under the contract, 
or from his security deposit or the proceeds of sale thereof or of sufficient portion 
thereof. The contractor shall also provide all necessary fencing and lights required to 
protect the public from accident, and shall be bound to bear the expenses of defence 
of every suit, action or other proceeding at law that may be brought by any person for 
injury sustained owing neglect of the above precautions and to pay any damage and 
costs which may be awarded in any such suit, action or Proceedings to any such 
person or which may with the consent of the contractor be paid to compromise any 
claim by any such person. 
 

48. The contractor shall be responsible for and shall take proper care and caution in 
respect of all rollers, machinery, tools and implements as may be made over by the 
University to the contractor for use in the execution of the works under this contract 
and shall be liable for any loss of and damages caused to the said rollers, machinery, 
tools and implements by any reason whatsoever during the period the same are in the 
possession of the contractor and shall on demand pay to the University such amount 
as may be fixed by the University for such loss and damages, the decision of the 
University in the respect being final. Should the contractor fail or neglect to pay such 
amount on demand, the University shall have the right and be entitled, in addition to 
the other rights and remedies available to it, to deduct such amount from the amount 
of security deposited by the contractor and/or any amount remaining payable to the 
contractor under this contract for any work done by the contractor. 

 
49. In every case in which by virtue of the provisions of Section 12, Sub-section (1) of 

the Workmen’s Compensation Act, 1923, University is obliged to pay compensation 
to a workman employed by the contractor, in execution of the works, University will 
recover from the contractor the amount of the compensation so paid, and, without 
prejudice to the rights of University under Section 12, Subsection (2) of the said Act, 
University shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by the University to the contractor 
whether under this contract or otherwise. University shall not bound to contest any 
claim made against it under Section 12, Sub-section (1) of the said Act, except on the 
written request of the contractor and upon his giving to University full security for all 
costs for which University might become liable in consequence of contesting such 
claim. 
 

50. No female labour shall be employed within the limit of a cantonment. No labour 
below the age of twelve year shall be employed on the work. 
 
51.01. The contractor shall pay to labour employed by him either directly or through 



sub-contractors, wages not less than fair wages as defined in the C.P.W.D. 
contractor’s Labour Regulations in so far as such Regulations have application within 
the State of West Bengal or as per the provisions of the Contract Labour (Regulation 
& Abolition) Act, 1970 and Contract Labour (Regulation & Abolition) Central Rules, 
1971, wherever applicable. 
 
51.02.The contractor shall not withstanding the provisions of any contract to the 
contrary, cause to be paid fair wages to labour indirectly engaged on the work, 
including any engaged by his sub- contractors in connection with the said work as if 
the labour had been immediately employed by him. 
 
51.03.In respect of all labour directly or indirectly employed in the work for 
performance of the contractor’s part of his agreement the contractor shall comply 
with or cause to be complied with the Central Public Works Department Contractor’s 
Labour Regulations as mentioned in Sub-Para (a) above made from time to time in 
regard to payment of wages, wage period, deduction from wages, recovery of wages 
not paid and deduction, unauthorizedly made, maintenance of wages books or wages 
slips, publication of scale of wages and other terms of employment, inspection and 
submission or periodical returns and all other matters of the like nature or as per the 
provisions of the Contract Labour (Regulation & Abolition) Rules, 1971 wherever 
applicable. 
 
51.04. The University Engineer shall have the right to deduct from the moneys due to 
the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reasons of non-fulfilment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deduction made 
from his or their wages which are not justified by their terms of contract or non-
observance of the Regulations as mentioned above.  
 
51.05.The contractor shall comply with the provisions of Payment of Wages Act, 
1936, Minimum wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute 
Act, 1947, Maternity Benefits Act, 1961 and the contract Labour (Regulations & 
Abolition) Act, 1970 or the modification thereof or any other laws relating thereto 
and the Rules made there-under from time to time. 

 
51.06. The contract shall indemnify University against payment to be made and for 
observance of the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations 
having application within the State of West Bengal without prejudice to his right to 
claim indemnity from his sub-contractors. 

 
51.07. The Regulations aforesaid shall be deemed to be a part of his contract and any 
breach thereof shall be deemed to be a breach of this contract. 

 
51. No work shall be done on Sundays without the sanction in writing of the Engineer. 

 
52. The contract shall not be assigned or sublet without specific orders from University in 

respect of a specified sub-contractor. And if the contractor shall assign or sublet his 
contract, or attempt so to do, or become insolvent or commence any in insolvency 
proceedings or make any composition with his creditor, or attempt to do so, or if any 
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or 
any of his servants or agents to any public officer or person in the employ of 
University in any way relating to his office of employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 



Divisional Officer may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at 
the disposal of University and the same consequences shall ensure as if the contract 
had been rescinded under the clause 3 hereof, and in addition the contractor shall not 
be entitled to recover or be paid for any work therefore actually performed under the 
contract. 
 

53. All sums payable be way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of University without 
reference to the actual loss or damage sustained and whether or not any damage shall 
have been sustained. 

 
54. In the case of a tender by partners any change in the constitution of the firm shall be 

forthwith notified by the contractor to the Engineer for his information. 
 

55. All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Vice-Chancellor of University of Kalyani 
for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on. 

 
56. The contractor shall obtain from the stores of the Engineer all stores and articles of 

European or American manufacture which may be required for the work, or any part 
thereof or in making up articles required thereof or in connection therewith unless he 
has obtained permission in writing from the Engineer to obtain such stores and 
articles elsewhere. The value of such stores and articles as may be supplied to the 
contractor by the Engineer will be debited to the contractor in his account at the rates 
shown in the schedule attached to the contract, and if they are not entered in the 
schedule, they will be debited at cost price which for the purpose of this contract shall 
include the cost of carriage, incidental charges and storage charges, the last being 
recoverable in addition and all other expenses whatsoever, which shall have been 
incurred in obtaining delivery of the same at the stores aforesaid. 
 

57. When the estimate on which the tender is made includes lump sums in respect of 
parts of the work, the contractor shall be entitled to payment in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as are payable under 
this contract for such items or if the part of the work in question is not in the opinion 
of the Engineer capable of measurement, the Engineer may at his discretion pay the 
lump sum amount entered in the estimate, and the certificate in writing of the 
Engineer shall be final and conclusive against the contractor with regard to any sum 
or sums payable to him under the provisions of this clause. 

 
58. In the case of any class of work for which there is no such specification, such work 

shall be carried out in accordance with the district specification and in the event of 
there being no district specification, then in such case the work shall be carried out in 
all respects in accordance with the instruction and requirements of the Engineer. 
 

59. The expression “works” or “work” where used in these conditions shall, unless there 
be something either in the subject or context repugnant to such construction be 
constructed and taken to mean the works by virtue of the contract contracted to be 
executed, whether temporary or permanent and whether original, altered, substituted 
or additional. 

 
60. The contractor(s) shall at his/their own cost provide his/their labour with hutting on 

an approved site, and shall make arrangements for conservancy and sanitation in the 



labour camp to the satisfaction of the local Public Health and Medical Authorities. 
He/They shall also at his/their own cost make arrangements for the laying of pipe 
lines for water-supply to his/their labour camp form the existing mains wherever 
available, and shall pay all fees, charges and expenses in connection, therewith and 
incidental thereto. 
 

INTERPRETATION CLAUSE:- 
 

• The ‘Vice-Chancellor’ means the Vice-Chancellor of University of Kalyani and 
his successors. 

• The word ‘University’ means the University of the Kalyani incorporated by 
West Bengal Government act. 

• The University Engineer or Engineer means the University Engineer holding 
the charge of the Works Department, University of Kalyani. 
 

62.  Cement found surplus after the completion of a work should be returned to the Sub-
divisional Officer, the value of the cement returned to the Department will be credited 
to the contractor. If any contractor is found to have used the surplus cement for his 
own purpose or otherwise deposed of it without the written consent of the University 
Engineer or other Officer (if nominated for the purpose by the University Engineer he 
may be held guilty of theft. In this connection the provision of clause 10 may be 
referred to where it is clearly stated that all materials issued to the contractor’s shall 
remain the property of University. 

   
63.  The contractor shall have to make his own arrangements for water both for the work 

and use by his coolly, etc. for steam road rollers and for all tools and plant, etc. 
required on the work. 

 
64.  Contractors will be responsible for the payments of all water charges payable to the 

Corporation of Calcutta or any other water works authority including a University 
department concerned.  

 
65.  If the contractor shall desire an extension of the time for completion of the work 

under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Divisional Officer to consider it and 
the contractor will be responsible for the consequences arising out of his negligence in 
this respect. 

 
66.  The contractor will have to leave ducts in walls and floors to run conduit or cables, 

where necessary, and he will not be entitled to any extra payment on this account.  
 
67.  Contractors in the course of their work should understand that all materials (e.g. store 

 and other materials) obtained in the work of dismantling, excavation, etc., will be 
considered University property and will be disposed of to the advantage of University. 

 
68.  The minimum period for which a road roller is required to be used by a contractor 

shall be determined by the University Engineer on the basis of the quantity of metal 
that can be consolidated by a roller per day and the University Engineer’s decision 
shall be final. if the roller be required to work for a longer period due to bad 
arrangement of the contractor, shortage of water, etc., additional hire charges shall be 
levied at the rates specified below under ‘A, Hire Charges’ for the additional period 
the roller works. 

 
69.  No Compensation for any damage done by rain or traffic during the execution of the 

work will be made.  



 
70.  Whenever a work is carried out in a municipal area, electric lights or electric danger 

signals wherever available shall be provided by the contractors on the barriers as well 
as paraffin lights. Facilities for the electric connection will be made by this 
Department but the contractor will bear all the expenses. 

 
71.  The contractor should quote through rate inclusive of cost of materials and carriage to 

place of working.   
 
72.  The contractors should give complete specifications showing the method of execution 

and the quantity and quality of material they intend to use per hundred sq.ft. area.  
 
73.  In cases where water is used by the contractor he will be required to deposit in 

advance with the University Engineer the charges for water which are to be calculated 
in accordance with the schedule of miscellaneous rates in the Canal Act. 

 
74.  It must be clearly understood by the contractor that no claim on account of enhanced 

rates on those already accepted, due to war fluctuations will be entertained during the 
currency of this contract for the work as per schedule attached to the agreement and 
the additional work, if any, if such additional work shall consist of items which have 
already been quoted for, or, items Not quoted for but appearing in District Schedule.  

 
75.  In the event of emergency the contractor will be required to pay his labour every day 

and if this is not done, University shall make the requisite payment as would have 
been paid by the contractor and recover the cost from the contractors. 

 
Inconvenience of the public. 

 
76. The contractor(s) shall not deposited material on any item which will seriously 

inconvenience the public. The Engineer may require the contract(s) to remove any 
materials, which are considered by him to be a danger or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 
 

77. The contractor undertakes to have the site clean, free from rubbish to the satisfaction 
of the Engineer. All surplus materials, rubbish, etc. will be removed to the places 
fixed by the Engineer and nothing extra will be paid. 
 

78. The contractor shall not allow any rubbish or debris to remain on the premises during 
or after repairs, but shall remove the same and keep the place neat and tidy during the 
progress of the work. The Engineer may get the site or premises cleared of debris, 
etc., and recover the cost from the bill of the contractor if the latter shows slackness 
in observing this clause.  

 
79. Materials brought at site shall not be stacked at random. The contractor shall stack all 
these materials as directed by the Engineer.  

 

                             ADDITIONAL CLAUSES 
80. In case where the responsibility of despatch of stores rests with the suppliers but the 

freight is payable by the purchaser, the supplier should despatch the stores by the most 
economical method using the full wagon whenever it is possible and economical to do 
so, failing which the supplier will render himself liable for the whole or part of any 
avoidable expenditure caused by such default. The supplier should get in touch with the 
Purchase Officer concerned and in cases of despatch of stores which are the property of 
the Defence Department at the time of despatch. The supplier may obtain the advice of 
the ‘Movement Control Section’ Staff Officers or the Controller of Supplies of the 



stations concerned.  
 
81. The contractor will have to make his own arrangements for the carriage of 

materials.  
 
82. “For all items of contract works requiring unskilled labour the contractors shall be 

bound to employ unskilled local labour. The expression “local” shall mean and 
deem to mean the Anchal, the Block, the Thana or the District of the State of West 
Bengal where the work will be executed. In cases of non-availability of such 
unskilled local labour and of other difficulties experienced by the contractor in 
recruiting such local labour, the contractor may, with the prior permission in 
writing of the Engineer of the work, recruit and employ unskilled labour from 
neighbouring areas of that District. In case the work is in the border area of two 
districts and there is dearth of adequate number of labour from the district where 
the work will be executed, labour may be recruited by the contractor from 
contiguous areas of the other contiguous district. In case local labour will not be 
available even from the districts as mentioned and when the exigency or progress 
of work so demands, the contractor may, with the prior permission in writing of 
the said Engineer engage labour from the other districts of the State of West 
Bengal and in case the same be not available then the contractor may, with the 
prior permission of the said Engineer, employ imported labour of other states.  

 
In case where the contractor fails to secure unskilled local labour or to 

engage imported labour, the contractor shall employ labour locally recruited by University or 
labour imported by University at the rate to be decided by the Vice-Chancellor of the works 
concerned whose decision as to the circumstances in which employment of such labour is of 
mutual advantage to University and the contractor, will be final and binding on the parties. 
 
83. In case of any dispute, the University's decision will be treated as the final and 

conclusive. All legal actions are subject to Kolkata jurisdiction only. 
 

84. Bidder must quote for the brands as recommended by the University while putting 
their rates in the BOQ. 
 

85. University of Kalyani reserves the right to relax any clause as stated hereinabove for 
selection of suitable vender. 
 
 
 
 

                                                                                                                    Sd/-                                             
                                                                                                        University Engineer 
                                                                                                        University of Kalyani 



FORM-1 
 

APPLICATION FOR TENDER 
 

(To be typed in company letter pad, scanned and uploaded) 
 

To 
The  
University Engineer, 
Works Department, 
University of Kalyani, 
Kalyani - 741235, 
Nadia, West Bengal  
 
NIT No: -................................................. 
 
Serial No applied for: -.................. 
 
Dear Sir, 
 
Having examined the Statutory, Non statutory & NIT documents, I/we hereby like to state that 
I/we wilfully accept all your conditions and offer to execute the works as per NIT no and Serial 
no stated above. We also agree to remedy the defects after/during execution of the above work 
in conformity with the conditions of contract, specifications, bill of quantities and addenda. 
 
Dated this ________ day of _________________ 201___ 

Full name of applicant: _____________________________________ 

 

Signature: _____________________________ 

In the capacity of: ____________________________ 

 

Duly authorized to sign bids 
 
For & on behalf of (Name of Firm): _____________________________________ 
(In block capitals or typed) 
 
 

Office address: 

 

 

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________ 

E mail ID: _______________________________ 



 

FORM-2 

 

Certificate regarding Summary Statement of Yearly Turnover from Contractual Business 

 

 

This is to certify that the following statement is the summary of the audited Balance Sheet arrived 

from contractual business in favour of................................................................................................. 

For the three consecutive years or for such period since inception of the Firm, if it was set in less 

than such three year's period. 

 

Sl.No Financial Remarks 

 

Year Turnover rounded up to Rs in lakh 
(two digit after decimal)  

1. 2013-14   

2. 2014-15   

3. 2015-16   

Total 

   

 

 

Average Turnover: In Rs............................... 

Note: 

1. Average turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal. 
2. Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the Firm 
was set up in less than 3 year's period, consider the turnover for the period from inception to the 
Year-1. It may be either 1.0 or 2.0. Average turnover is to be obtained by dividing the total turnover 
by 1.0 or 2.0, as the case may be. 
3. In case, the firm was set up in less than 3 year's period, mention the year of inception in the 
‘Remarks’ column. 
 
 

 

Signature of the bidder with seal 

 

 

 



 

 

 

FORM – 3 
 
 
 

Declaration against Common Interest 
(To be typed in company letter pad, scanned and uploaded) 

 
 
 
 
I/We, Sri/Smt.                                                                                            , the authorized signatory 

on behalf of...................................................................................... Do hereby affirm 

that I/We/any of the member of  .................................................................................. bidding 

against NIT No. .....................................................................  Sl.No.............do not have any 

common interest either as a partner on any partnership firm / consortium as a Proprietor / 

Owner of any other firm in the same serial for the work I / We want to participate. 

 

 
 
 
 
                                                                                           ______________________________ 
Date:                                                                                                 Signature of bidder with seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
FORM – 4 

 

DECLARATION ON NIT  
(To be typed in company letter pad, scanned and uploaded) 

 
I, the undersigned, do hereby declare that : 

 
• On behalf of my organization, I will comply all the formalities that are required to be 

complied as per NIT and I will observe all clauses of the NIT (including Terms & 
conditions). 
 

• In case of any non-observance of any clause(s) of NIT, my organization will be bound to 
follow the decisions taken by the University of Kalyani for taking decision related with the 
tender for which the said NIT was uploaded. 

 
• In case of unsuccessful/rejection of bid submitted by me/my organisation, University may 

refund my EMD at the following details subject to the fulfilment of terms and conditions as 
per NIT on my part: 
Name of the Account Holder*  

Bank Account Number*  

Name of the Bank*  

Name  of Bank Branch*  

IFSC Code*  

Contact Number of Bank Branch  

EMD Amount deposited(Rs.)*  

UTR Number for RTGS/NEFT*  

 *Furnishing of information against the above is mandatory, otherwise refund can’t be made     
              electronically. 
 

• For any mistake in furnishing above information or for non-furnishing of the above 
information,University of Kalyani will not be held responsible for non-refund/non-credit of 
refund amount to  my/our bank account 

 
 
 
 
          

           Full signature of the Person 
      (Designation with Seal) 
Date:  
 
Place: 
 
                                           



Bidder 
Name :

NUMBE
R #

TEXT # NUMBER 
#

TEXT # NUMBER NUMBER # TEXT #
Sl.
No.

Item Description

Quantity Units
Estimate
d Rate

TOTAL AMOUNT  
Without Taxes

TOTAL AMOUNT 
In Words

1 2 4 5 6 53 55
1 Improvement of Bituminous Road with Foot Path from 

International Guest House to Gate No.3 with connecting 
Administrative Building Main Entrance, University of 
Kalyani. 

2 Providing and laying bituminous macadam with Mobile Hot Mix 
Plant (Light Duty) using approved crushed aggregates of 
specified grading as per Table 500.7 premixed with bituminous 
binder, transported to site laid over a previously prepared 
surface at specified laying temperature by meansof approved 
and suitable arrangements to the required grade, level and 
alignment and rolled with suitable power roller for break down, 
intermediate and  finished rolling as per specification to achieve 
the desired compaction including cost and carriage of stone 
materials and bitumen, hire charges of machinery and 
equipment, cost of fuel and lubricants and wages of operational 
staff, quality control complete as per Specifications for Road & 
Bridge Works of MoRT&H (5th Revision) B  For Grading 2
(19 mm nominal size, 50-75 mm thick.)

399.000 M3 6242.83 2490889.00
INR  Twenty Four Lakh Ninety 

Thousand Eight Hundred & 
Eighty Nine  Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

Percentage BoQ

Tender Inviting Authority: University Engineer, University of Kalyani

Name of Work: Improvement of Bituminous Road with Foot Path from International Guest House to Gate No.3 with connecting Administrative Building 
Main Entrance, University of Kalyani.        

Contract No:  WD/3T-1/1888

Validate Print Help

3 Mastic  Asphalt                                                                                                                                                                                                              
Providing and laying Mastic asphalt wearing 
course with paving grade bitumen meetingtherequirements 
given in table 500-29 using approved coarse aggregate, fine 
aggregate, filler material and bitumen, prepared by using Mastic 
cooker including cost and carriage of all ingredients, cost of 
heating aggregates and binder, mixing in specified proportions 
conforming to approved Job Mix Formula and laid to required 
level and slope after cleaning the surface, compacting, sealing 
the construction joints and surfacefinishing conforming to 
specifications including providing antiskid surface with bitumen 
pre-coated fine-grained hard stone chipping of 13.2 mm nominal 
size at the rate of 0.005 cum per 10 sqm and at an approximate 
spacing of 10 cm center to center in both directions,pressed into 
surface when the temperature of surfaces not less than 100°C, 
protruding 1 mm to 4 mm over mastic surface, including the hire 
charges of all tools and plants and machinery, pay of operators, 
cost of fuel and lubricants and all other incidental charges and 
quality control all complete as per Clause 516 of Specifications 
for Road & Bridge Works of MoRT&H (5th Revision).
(II) 25mm thickness.

7350.000 M2 512.11 3764009.00
INR  Thirty Seven Lakh Sixty 
Four Thousand  &Nine  Only

4 Providing and applying tack coat with Cationic Bitumen 
Emulsion of approved grade conforming to IS: 88871978 on the 
prepared surface cleaned with Hydraulic broom, moistening the 
surface including cost and carriage of emulsion, hire charges of 
machinery and labour, cost of fuel and lubricants all complete 
as per Clause 503 of Specifications for Road & Bridge Works of 
MoRT&H (5th Revision)
 (i) On Bituminous Surface      
 (Using Bitumen Emulsion at the rate of 0.20 to 0.30kg per sq m 
.                    

7350.000 M2 10.44 76734.00
INR  Seventy Six Thousand 

Seven Hundred & Thirty Four  
Only

5 Supplying & laying interlocking designer paver block of any
shade and of approved quality as per IS: 1237-1980 laid in
pattern as directed in pavement, footpath, driveway, etc
including necessary underlay complete in all respect with all
labour and material.
b) 40 mm thick block (over 150 mm medium sand bed
including cost of sand but excluding cost of earthwork in
excavation or dismantling of existing hard surface if
necessary)
(i) Grey

1440.000 M2 1082.00 1558080.00
INR  Fifteen Lakh Fifty Eight 

Thousand  &Eighty  Only



6 Cast in Situ Cement Concrete M20 Kerb Construction of cement 
concrete kerb with top and bottom width 115 and 165 mm 
respectively, 250 mm high in M 20 grade PCC on M 10 grade 
foundation 150 mm thick, foundation having 50 mm projection 
beyond kerb stone, kerb stone laid with kerb laying machine, 
foundation concrete laid manually, all complete as per clause 
409 of Specifications for Road & Bridge Works of MoRT&H (5th 
Revision).
(The rate is inclusive of cost of all materials, labour, incidental 
charges in this connection.)
(A) Using concrete Mixer.

6400.000 M 313.00 2003200.00
INR  Twenty Lakh Three 

Thousand Two Hundred    Only

7 Road Markers/Road Stud with Lense Reflector Providing and 
fixing of road stud 100x 100 mm, die cast in aluminium , 
resistant to corrosive effect of salt and grit, fitted with lens 
reflectors, installed in concrete or asphaltic surface by drilling 
hole 30 mm upto a depth of 60 mm and bedded in a suitable 
bituminous grout or epoxy mortar, all as per BIS 873 PART 
4:1973

1600.000 No 255.00 408000.00
INR  Four Lakh Eight Thousand    

Only

10300912.00   One Crore Three Lakh Nine 
Hundred & Twelve  Only

Select 0.00 INR Zero Only

Total in Figures

Quoted Rate in Figures

Quoted Rate in Words INR Zero Only


